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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM Supplemental General Conditions dated July 15, 2008 
DFCM General Conditions dated May 25, 2005 

  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: Attached. 
Drawings: See website or E-bid CD. 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005 have 
been updated from versions that were formally adopted and in use 
prior to this date.  The changes made to the General Conditions are 
identified in a document entitled Revisions to General Conditions 
that is available on DFCM’s web site at http://dfcm.utah.gov 
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INVITATION TO BID 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the 
construction of the following project: 
 
PARKING IMPROVEMENTS - ADMINISTRATION BUILDING - PHASE I 
DEPARTMENT OF NATURAL RESOURCES – SALT LAKE CITY, UTAH  
DFCM PROJECT NO: 08203500 
 
Project Description:  This project will include the reconstruction of the parking lot on the west and south sides of 
the DNR Administration Building as shown in the drawing package. It will also include an additive alternate to 
include the continuation of the south lot as shown on the drawings.   Construction Cost Estimate:   $210.000.00 
 
            Company        Contact                  Fax  

Acme Construction Buster Hafen   (801) 280-6423 
Consolidated Paving & Concrete Gene Sase   (801) 622-1103 
DRD Paving, LLC David O. Harrison  (801) 288-1001 
Edge Excavation, Inc. Jay Pitcher   (435) 753-0787 
Geneva Rock Products, Inc. Albert T. Schellenberg  (801) 281-7939 
Granite Construction Company R.G. Milles   (801) 526-6091 
LeGrand Johnson Construction Larry L. Jardine   (435) 752-2968 
Miller Paving, Inc. Frank Burns   (801) 262-3254 
Morgan Asphalt, Inc. Thomas W. Morgan  (801) 595-0020 
Post Asphalt Paving Jeff Post   (801) 732-0206 
Preferred Paving Bill Panunzio   (801) 908-6644 
Staker and Parson Companies Brad Hansen   (801) 409-2687 
Savage Asphalt  Ben Savage    (801) 280-2889 

 
The bid documents will be available at 10:00 AM on Wednesday, September 3, 2008 in electronic format only on 
CDs from DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the 
DFCM web page at http://dfcm.utah.gov.  For questions regarding this project, please contact Lucas V. Davis, 
Project Manager, DFCM, at (801) 538-3791.  No others are to be contacted regarding this project.  
 
A MANDATORY pre-bid meeting and site visit will be held at 10:00 AM on Thursday, September 4, 2008 at the 
Department of Natural Resources Administration Building,  1594 West North Temple, Salt Lake City, Utah.   Meet 
at the front entrance.  All pre-qualified prime contractors wishing to bid on this project must attend this meeting. 
 
Bids must be submitted by 3:30 PM on Wednesday, September 17, 2008 to DFCM, 4110 State Office Building, 
Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 State 
Office Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building by the 
specified time.  The contractor shall comply with and require all of its subcontractors to comply with the license 
laws as required by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any 
formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah  84114 
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STAGE II - MULTI-STEP BIDDING PROCESS 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
 
1. Invitational Bid Procedures   

 
The following is an overview of the invitational bid process.  More detailed information is contained throughout 
the document. Contractors are responsible for reading and complying with all information contained in this 
document. 
 

Notification:  DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project  
is ready for Construction Services and invite them to bid on the project. 
 
Description of Work:  A description of work or plans/specifications will be given to each contractor.  If 
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov 
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114. 
 
Schedule:  The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if 
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal  
deadline, etc.  Contractors are responsible for meeting all deadlines shown on the schedule. 

 
Mandatory Pre-Bid Site Meeting:  If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they 
will not be allowed to bid on the project.  At the mandatory meeting, contractors may have an opportunity 
to inspect the site, receive additional instructions and ask questions about project.  The schedule contains 
information on the date, time, and place of the mandatory pre-bid site meeting. 

 
Written Questions:  All questions must be in writing and directed to DFCM’s project manager assigned to 
this project.  No others are to be contacted regarding this project.  The schedule contains information on 
the deadline for submitting questions. 
 
Addendum:  All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.  
Failure to acknowledge addenda may result in disqualification from bidding. 

 
Submitting Bids:  Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah  
84114 by the deadline indicated on the schedule.  Bids submitted after the deadline will not be accepted.  
Bids will be opened at DFCM on the date, time, and place indicated on the schedule. 
 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by the  
deadline indicated on the schedule contained in this document. 

 
Pre-qualified List of Contractors:  Contractors shall remain on DFCM’s list of pre-qualified contractors 
provided:  (a) they maintain a performance rating of 3.5 or greater on each project, (b) they are not 
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a 
significant reorganization involving the loss of key personnel (site superintendents, project managers, 
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in 
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not 
otherwise disqualified by DFCM.   Note:  If a contractor fails to comply with items (a) through (e) above,  
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Multi-Step Bidding Process Stage II  
Page No. 2 
 

they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review 
committee.  Contractors will be given the opportunity to address the review committee before a decision 
is made.  Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they 
were originally pre-qualified under.   
 

2. Drawings and Specifications and Interpretations 
 
Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid.  If any 
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or 
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM 
representative by the deadline identified in the schedule.  Answers to questions and interpretations will be made 
via addenda issued by DFCM.  Neither DFCM or the designer shall be responsible for incorrect information 
obtained by contractors from sources other than the official drawings/specifications and addenda issued by 
DFCM. 
 
3. Product Approvals 
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive 
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other 
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the 
Designer.  Such written approval must occur prior to the deadline established for the last scheduled addendum to 
be issued.  The Designer’s written approval will be included as part of the addendum issued by DFCM.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior 
approval provided they are compatible with the intent and purpose of the design as determined by the Designer. 
 
4. Addenda  

              
All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  Addenda will be posted 
on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information contained in 
each addendum from the web site.  Addenda issued prior to the submittal deadline shall become part of the 
bidding process and must be acknowledged on the bid form.  Failure to acknowledge addenda shall result in 
disqualification from bidding.  DFCM shall not be responsible for incorrect information obtained by contractors 
from sources other than official addenda issued by DFCM. 
 
5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility 
of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in suspension from DFCM’s 
list of pre-qualified contractors. 
 
6. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required 
by the State of Utah. 
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Multi-Step Bidding Process Stage II  
Page No. 3 
 
7. Permits 
 
In concurrence with the requirements for permitting in the general conditions, it is the responsibility of the 
contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and the SWPPP 
requirements from the Utah Department of Environmental Quality and submit the completed forms and pay any 
permit fee that may be required for this specific project.  Failure to obtain the required permit may result in work 
stoppage and/or fines from the regulating authority that will be the sole responsibility of the contractor.  Any 
delay to the project as a result of any such failure to obtain the permit or noncompliance with the permit shall not 
be eligible for any extension in the Contract Time. 
 
8. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
 
9. Bids  
 
Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the 
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the 
cost of all items required by the contract documents including those added via addenda.  If the bidder observes 
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or 
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project 
Manager prior to the bidding deadline.  Changes necessary to correct these issues will be made via addenda issued 
by DFCM. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the 
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior 
to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities 
Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE BID BOND FORM 
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE 
BID. 
 
If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security 
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of 
business on the next business day following notification by DFCM of submission of a defective bid bond security.  
A cashier’s check cannot be used as a substitute for a bid bond. 
 
10. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as 
part of the contract documents.  The subcontractors list shall be delivered to DFCM or faxed to DFCM at (801) 
538-3677 within 24 hours of the bid opening.  Requirements for listing additional subcontractors will be listed in 
the contract documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the 
listing and changing of subcontractors.  Any contractor who is found to not be in compliance with these 
requirements may be suspended from DFCM’s list of pre-qualified contractors.  
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Multi-Step Bidding Process Stage II  
Page No. 4 
 
 
11. Contract and Bond   
 
The Contractor's Agreement will be in the form provided in this document.  The duration of the contract shall be 
for the time indicated by the project completion deadline shown on the schedule.  The successful bidder, 
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond 
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.   
 
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract 
Sum and secured from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
 
12. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the 
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the 
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  DFCM 
reserves the right to waive any technicalities or formalities in any bid or in the bidding.  Alternates will be 
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.  
Alternates will be selected in prioritized order up to the construction cost estimate. 
 
13. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
14. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the 
contractor has made an error in preparing the bid.   
 
15. DFCM Contractor Performance Rating 
 
As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM 
Contractor Performance Rating” form.  The ratings issued on this project may affect the firm’s “pre-qualified” 
status and their ability to obtain future work with DFCM.  
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Stage II 
PROJECT SCHEDULE 

 
PROJECT NAME: PARKING IMPROVEMENTS – ADMINISTRATION BUILDING PHASE 1 
    DEPARTMENT OF NATURAL RESOURCES – SALT LAKE CITY, UTAH 
DFCM PROJECT #: 08203500 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Wednesday September 3, 2008 10:00 AM DFCM 
4110 State Office Building 
SLC, UT and the DFCM web 
site* 

Mandatory Pre-bid Site 
Meeting  
 

Thursday September 4, 2008 10:00 AM Front Entrance 
DNR Administration Building 
1594 West North Temple 
SLC, UT   

Deadline for Submitting 
Questions 
 

Thursday September 11, 2008 2:00 PM Lucas V. Davis – DFCM 
E-mail lucasdavis@utah.gov 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays) 

Monday September 15, 2008 2:00 PM DFCM web site* 

Prime Contractors Turn in Bid 
and Bid Bond  

Wednesday September 17, 2008 3:30 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Thursday September 18, 2008 3:30 PM DFCM 
4110 State Office Building 
SLC, UT 
Fax 801-538-3677 

Substantial Completion  
Date 
 

Friday May 1, 2009   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Invitation to Bid" and in accordance with the Request for Bids for the 
PARKING IMPROVEMENTS – ADMINISTRATION BUILDING PHASE 1 - DEPARTMENT OF 
NATURAL RESOURCES – SALT LAKE CITY, UTAH - DFCM PROJECT NO:  08203500 and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the conditions 
surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to 
furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses incurred in 
performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 1:  For all work shown on the Drawings and described in the Specifications  
and Contract Documents for continuation of the south lot, I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by May 1, 2009, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $500.00  per day for each day after expiration of the 
Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
      Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
      _____________________________________________ 
 

_____________________________________________ 
 
 
 
      _________________________________________ 
      Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as the 
"Principal," and                                                                                                                                  , a corporation organized and existing under 
the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact business in 
this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on 
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF 
UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the accompanying bid), being 
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid 
incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute 
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing 
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as 
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within 
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is expressly 
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.  
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days 
from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged 
to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a trade 
contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or reasonable 
bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special Exception’ for 
that category of work, and shall provide documentation with the subcontractor list describing the bidder’s efforts 
to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to obtain a 
qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State law 
requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 
such 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these instructions, if 
there is a good faith error on the sublist form, at the sole discretion of the Director, the Director may provide 
notice to the contractor and the contractor shall have 24 hours to submit the correction to the Director.  If such 
correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original listing 
of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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300/300/____/FVA/____/_____/__/_ 

Project No.  ________ 
 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (“also referred to as General Conditions”) and on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by _________________.  Contractor agrees to pay liquidated damages in the 
amount of $______ per day for each day after expiration of the Contract Time until the Contractor 
achieves Substantial Completion in accordance with the Contract Documents, if Contractor's delay 
makes the damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM 
for delay only; (b) is provided for herein because actual damages can not be readily ascertained at the 
time of execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the 
DFCM from maintaining Claims for other non-delay damages, such as costs to complete or remedy 
defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to 
safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
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Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
_________________________________         
David D. Williams, Jr.                      Date  Lynn A. Hinrichs                                      Date 
DFCM Administrative Services Director   Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
 

  STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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Common Earthwork Requirements - 3 - 31 0501 

SECTION  31 0501* 

COMMON  EARTHWORK  REQUIREMENTS  

PART 1 - GENERAL  

1.1 SUMMARY 

A. Includes But Not Limited to: 
1. General procedures and requirements for earthwork. 

PART 2 - PRODUCTS:  Not Used 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Site Verification Of Conditions: 
1. 48 hours minimum before performing any work on site, contact Bluestakes to arrange for utility 

location services. 
2. Perform minor, investigative excavations to verify location of various existing underground 

facilities at sufficient locations to assure that no conflict with the proposed work exists and 
sufficient clearance is available to avoid damage to existing facilities. 

3. Perform investigative excavating 10 days minimum in advance of performing any excavation or 
underground work. 

4. Upon discovery of conflicts or problems with existing facilities, notify Architect by phone or fax 
within 24 hours.  Follow telephone or fax notification with letter and diagrams indicating conflict or 
problem and sufficient measurements and details to evaluate problem. 

3.2 PREPARATION 

A. Protection: 
1. Spillage: 

a. Avoid spillage by covering and securing loads when hauling on or adjacent to public streets 
or highways. 

b. Remove spillage and sweep, wash, or otherwise clean project, streets, and highways. 
2. Dust Control: 

a. Take precautions necessary to prevent dust nuisance, both on-site and adjacent to public 
and private properties. 

b. Correct or repair damage caused by dust. 
3. Existing Plants And Features:  Do not damage tops, trunks, and roots of existing trees and shrubs 

on site that are intended to remain.  Do not use heavy equipment within branch spread.  
Interfering branches may be removed only with permission of Architect.  Do not damage other 
plants and features that are to remain. 

B. If specified precautions are not taken or corrections and repairs not made promptly, Owner may take 
such steps as may be deemed necessary and deduct costs of such from monies due to Contractor.  
Such action or lack of action on Owner's part does not relieve Contractor from responsibility for proper 
protection of The Work. 
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3.3 REPAIR / RESTORATION 

A. Adjust existing covers, boxes, and vaults to grade. 

B. Replace broken or damaged covers, boxes, and vaults. 

C. Independently confirm size, location, and number of covers, boxes, and vaults that require adjustment. 

3.4 FIELD QUALITY CONTROL 

A. Field Inspections: 
1. Notify Architect 48 hours before performing excavation or fill work. 
2. If weather, scheduling, or any other circumstance has interrupted work, notify Architect 24 hours 

minimum before intended resumption of grading or compacting. 

B. Field Tests:  Owner reserves right to require additional testing to re-affirm suitability of completed work 
including compacted soils that have been exposed to adverse weather conditions. 

END  OF  SECTION
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Rough Grading - 5 - 31 2213 

SECTION  31 2213 

ROUGH  GRADING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Perform rough grading work required to prepare site for construction as described in Contract 

Documents. 

B. Related Requirements: 
1. Section 31 0501:  Common Earthwork Requirements 

1.2 ADMINISTRATIVE REQUIREMENTS 

A. Pre-Installation Conference: 
1. Schedule conference after completion of site clearing but before beginning grading work. 
2. Identify benchmark to be used in establishing grades and review Contract Document 

requirements for grades, fill materials, and topsoil. 
3. Examine site to pre-plan procedures for making cuts, placing fills, and other necessary work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Materials used for fill shall be as specified for backfill in Section 31 2323. 

PART 3 - EXECUTION 

3.1 PERFORMANCE 

A. Tolerances:  Maximum variation from required grades shall be 1/10 of one foot 28 mm. 

B. When existing grade around existing plants to remain is higher than new finish grade, perform regrading 
by hand.  Do not expose or damage shrub or tree roots. 

C. Compact fills as specified in Section 31 2323. 

D. If soft spots, water, or other unusual and unforeseen conditions affecting grading requirements are 
encountered, stop work and notify Architect. 

END  OF  SECTION
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SECTION  31 2316 

EXCAVATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Perform Project excavating and trenching as described in Contract Documents, except as 

specified below. 
2. Procedure and quality for excavating and trenching performed on Project under other Sections 

unless specifically specified otherwise. 

B. Related Requirements: 
1. Section 31 0501:  Common Earthwork Requirements. 

1.2 ADMINISTRATIVE REQUIREMENTS 

A. Pre-Installation Conference:  Participate in pre-installation conference specified in Section 31 2213. 

PART 2 - PRODUCTS:  Not Used 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Carefully examine site and available information to determine type soil to be encountered.  Discuss 
problems with Architect before proceeding with work. 

3.2 PREPARATION 

A. Protection of Existing Utilities: 
1. Protect existing utilities identified in Contract Documents during excavation. 
2. If existing utility lines not identified in Contract Documents are encountered, contact Architect 

before proceeding. 

3.3 PERFORMANCE 

A. Excavation: 
1. Pavement And Miscellaneous Cast-In-Place Concrete: 

a. Excavate as necessary for proper placement and forming of concrete site elements and 
pavement structure.  Remove vegetation and deleterious material and remove from site. 

b. Backfill over-excavated areas with compacted base material specified in Section 31 2324. 
c. Remove and replace exposed material that becomes soft or unstable. 

2. Utility Trenches: 
a. Unless otherwise indicated, excavation shall be open cut.  Short sections of trench may be 

tunneled if pipe or duct can be safely and properly installed and backfill can be properly 
tamped in tunnel sections and if approved by Architect. 

b. Excavate to proper alignment, depth, and grade.  Excavate to sufficient width to allow 
adequate space for proper installation and inspection of utility piping. 
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c. If trenches are excavated deeper than required, backfill until trench bottom is proper depth 
with properly compacted native material. 

d. Pipe 4 Inches 100 mm In Diameter Or Larger: 
1) Grade bottom of trenches to provide uniform bearing and support for each section of 

pipe on undisturbed soil at every point along its length. 
2) Except where rock is encountered, take care not to excavate below depths indicated. 

a) Where rock excavations are required, excavate rock with minimum over-depth of 4 
inches 100 mm below required trench depths. 

b) Backfill over-depths in rock excavation and unauthorized over-depths with loose, 
granular, moist earth, thoroughly compacted. 

3) Whenever wet or unstable soil incapable of properly supporting pipe, as determined by 
Architect, occurs in bottom of trench, remove soil to depth required and backfill trench 
to proper grade with coarse sand, fine gravel, or other suitable material acceptable to 
Architect. 

3. If unusual excavating conditions are encountered, stop work and notify Architect. 

3.4 REPAIR / RESTORATION 

A. Repair damage to other portions of the Work resulting from work of this Section at no additional cost to 
Owner.  On new work, arrange for damage to be repaired by original installer. 

3.5 CLEANING 

A. Debris and material not necessary for Project are property of Contractor and are to be removed before 
completion of Project.  However, if material necessary for Project is hauled away, replace with 
specified fill / backfill material. 

END  OF  SECTION
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SECTION  31 2323 

FILL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Perform Project backfilling and compacting as described in Contract Documents, except as 

specified below. 
2. Procedure and quality for backfilling and compacting performed on Project under other Sections 

unless specifically specified otherwise. 

B. Related Requirements: 
1. Section 31 0501:  Common Earthwork Requirements. 
2. Division 32:  Compaction of sub-grade under walks and paving. 

1.2 REFERENCES 

A. Reference Standards: 
1. ASTM International: 

a. ASTM D 1557-02, 'Standard Test Methods for Laboratory Compaction Characteristics of Soil 
Using Modified Effort.' 

b. ASTM D 2216-98, 'Standard Test Methods for Laboratory Determination of Water (Moisture) 
Content of Soil and Rock by Mass.' 

c. ASTM D 2487-00, 'Standard Classification of Soils for Engineering Purposes (Unified Soil 
Classification System).' 

d. ASTM D 2922-05, 'Standard Test Methods for Density of Soil and Soil-Aggregate in Place by 
Nuclear Methods (Shallow Depth).' 

e. ASTM D 3017-05, 'Standard Test Method for Water Content of Soil and Rock in Place by 
Nuclear Methods (Shallow Depth).' 

B. Definitions: 
1. Relative Compaction:  Ratio of field dry density as determined by ASTM D 2922 and 

ASTM D 3017 or 2216, and laboratory maximum dry density as determined by ASTM D 1557. 

1.3 ADMINISTRATIVE REQUIREMENTS 

A. Pre-Installation Conference:  Participate in pre-installation conference specified in Section 31 2213. 

B. Sequencing: 
1. Do not backfill against bituminous dampproofing for 24 hours after application of dampproofing. 
2. Before backfilling, show utility and service lines being covered on record set of Drawings.  Do not 

backfill until utilities involved have been tested and approved by Architect and until instructed by 
Architect. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Site Material:  Existing excavated material on site is suitable for use as fill and backfill to meet Project 
requirements. 
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B. Imported Fill / Backfill: 
1. Well graded material conforming to ASTM D 2487 free from debris, organic material, frozen 

materials, brick, lime, concrete, and other material which would prevent adequate performance of 
backfill. 
a. Under Building Footprint And Paved Areas:  Fill shall comply with soil classification groups 

GW, GP, GM, SW, SP, or SM.  Fill may not contain stones over 6 inches 150 mm diameter 
and 90 percent minimum of fill shall be smaller than 1-1/2 inch 38 mm in any direction. 

b. Under Landscaped Areas: 
1) Fill more than 36 inches 900 mm below finish grade shall comply with soil classification 

groups GW, GP, GM, SW, SP, or SM.  Fill may not contain stones over 6 inches 150 
mm diameter and 90 percent minimum of fill shall be smaller than 1-1/2 inch 38 mm in 
any direction. 

2) Fill less than 36 inches 900 mm below finish grade shall comply with soil classification 
groups SW, SP, SM, or SC.  Fill may not contain stones larger than 1-1/2 inches 38 mm 
in any direction and 90 percent minimum of fill shall be smaller than 3/8 inch 4.7 mm in 
any direction. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Before placing fill, base, or finish work, prepare sub-grade as follows: 
1. Do not place fill or base over frozen sub-grade. 
2. , Concrete Site Elements, And Concrete Driveways And Parking Areas:  Scarify sub-grade 6 

inches 150 mm deep, moisture condition to uniform moisture content of between optimum and 4 
percent over optimum, and mechanically tamp 6 inches 150 mm deep to 90 percent minimum of 
relative compaction. 

3. Under Asphalt Driveways And Parking Areas:  Scarify sub-grade 6 inches 150 mm deep, 
moisture condition to uniform moisture content between optimum and 4 percent over optimum, 
and mechanically tamp to 95 percent minimum of relative compaction. 

3.2 PERFORMANCE 

A. Fill / Backfill: 
1. General: 

a. Around Buildings And Structures:  Slope grade away from building as specified in Section 31 
2216.  Hand backfill when close to building or where damage to building might result. 

b. Site Utilities: 
1) In Landscape Areas:  Use backfill consisting of on-site soil. 
2) Under Pavement And Concrete Site Elements:  Extend excavatable slurry fill / backfill to 

elevation of subgrade.  Do not place base material until excavatable slurry fill / backfill 
has cured 72 hours. 

c. Do not use puddling or jetting to consolidate fill areas. 
2. Compacting: 

a. Fill / Backfill And Base: 
1) Under Building Slabs or Pads, Driveways, And Parking Areas:  Place in 8 inch 200 mm 

maximum layers, moisture condition to plus or minus 2 percent of optimum moisture 
content, and mechanically tamp to 95 percent minimum of maximum density as 
established by ASTM D 1557. 

2) Under Concrete Site Elements:  Place in 8 inch 200 mm maximum layers, dampen but 
do not soak, and mechanically tamp to 90 percent minimum of maximum density as 
established by ASTM D 1557. 

3) Utility Trenches: 
a) Site:  Place fill in 12 inch 300 mm layers and moisture condition to plus or minus 2 

percent of optimum moisture content.  Compact fill to 90 percent minimum relative 
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compaction to within 12 inches 300 mm of finish grade.  Compact fill above 12 
inches 300 mm to 85 percent relative compaction. 

b) Under Slabs:  Place fill in 6 inch 150 mm layers, moisture condition to plus or 
minus 2 percent of optimum moisture content, and compact to 95 percent 
minimum relative compaction to within 4 inches 100 mm of finish grade. Final 4 
inches 100 mm of fill shall be granular base as specified in Section 31 2324. 

4) Fill Slopes:  Compact by rolling or using sheepsfoot roller. 
5) Backfill Under Footings:  Not allowed. 
6) Other Backfills:  Place other fills in 12 inch 300 mm layers and compact to 90 percent 

relative compaction. 

3.3 REPAIR / RESTORATION 

A. Repair damage to other portions of the Work resulting from work of this Section at no additional cost to 
Owner.  On new work, arrange for damage to be repaired by original installer. 

3.4 CLEANING 

A. Debris and material not necessary for Project are property of Contractor and are to be removed before 
completion of Project.  However, if material necessary for Project is hauled away, replace with 
specified fill / backfill material. 

END  OF  SECTION
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SECTION  32 1216* 

ASPHALT  PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Prepare pavement sub-grade as described in Contract Documents to receive pavement base and 

paving. 
2. Furnish and install pavement base and asphaltic concrete paving in driveways and parking areas 

as described in Contract Documents. 

B. Related Requirements: 
1. Section 31 2323:  Compaction procedures and tolerances for fill. 

1.2 REFERENCES 

A. Reference Standards: 
1. ASTM International: 

a. ASTM C 131-03, 'Standard Test Method for Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine.' 

b. ASTM D 977-05, 'Standard Specification for Emulsified Asphalt.' 
c. ASTM D 1075-96 (2005), 'Standard Test Method for the Effect of Water on Compressive 

Strength of Compacted Bituminous Mixtures.' 
d. ASTM D 1188-96 (2002), 'Standard Test Method for Bulk Specific Gravity and Density of 

Compacted Bituminous Mixtures Using Coated Specimens.' 
e. ASTM D 2027-97 (2004), 'Standard Specification for Cutback Asphalt (Medium-Curing 

Type).' 
f. ASTM D 2041-03a, 'Standard Test Method for Theoretical Maximum Specific Gravity and 

Density of Bituminous Paving Mixtures.' 
g. ASTM D 2397-05, 'Standard Specification for Cationic-Emulsified Asphalt.' 
h. ASTM D 2726-05a, 'Standard Test Method for Bulk Specific Gravity and Density of 

Compacted Bituminous Mixtures Using Saturated Surface-Dry Specimens.' 
i. ASTM D 3381-05, 'Standard Specification for Viscosity-Graded Asphalt Cement for Use in 

Pavement Construction.' 

1.3 ADMINISTRATIVE REQUIREMENTS 

A. Pre-Installation Conferences: 
1. Participate in pre-installation conference specified in Section 31 2213. 
2. Schedule paving pre-installation conference after staking of parking areas and installation of 

sleeves, but before installation of base and paving. 

1.4 SUBMITTALS 

A. Action Submittals: 
1. Product Data:  Manufacturer's published product data on pre-emergent herbicide. 

B. Informational Submittals: 
1. Design Data:  Mix design of asphalt concrete mixture. 
2. Test And Evaluation Reports:  Copies of test results from tests conducted to assure compliance 

to Contract Document requirements. 
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3. Manufacturer Instructions:  Application instructions for pre-emergent herbicide. 

1.5 QUALITY ASSURANCE 

A. Qualifications:  Pre-emergent herbicide shall be applied by applicator certified by State in which 
Project is located as an applicator of agricultural chemicals. 

1.6 FIELD CONDITIONS 

A. Ambient Conditions: 
1. Do not perform work during following conditions: 

a. Ambient temperature or temperature of base below 50 deg F 10 deg C. 
b. Presence of free surface water. 
c. Over-saturated base and sub-grade materials. 

PART 2 - PRODUCTS 

2.1 MATERIAL 

A. Pre-emergent herbicide: 
1. Selective type pre-emergence control chemical containing 40 percent Trifluralin minimum. 
2. Labeled for under-pavement use. 
3. Type Two Acceptable Products: 

a. Treflan or Spike 80W by Dow AgroSciences, Indianapolis, IN  www.dowagro.com. 
b. Trust 4EC by Agriliance LLC, St Paul, MN  www.agriliance.com. 
c. Equal as approved by Architect before installation.  See Section 01 6200. 

B. Base: 
1. New Aggregate Base: 

a. Road Base type gravel or crushed stone, graded as follows: 
1)       Sieve  Percent by Weight Passing Sieve 

a) 1 inch  100 
b) 3/4 inch  85 - 100 
c) No. 4   45 - 60 
d) No. 10  30 - 50 
e) No. 200  5 - 10 (non-plastic) 
f) 25 mm  100 
g) 19 mm  85 – 100 
h) No. 4   45 – 60 
i) No. 10  30 – 50 
j) No. 200  5 - 10 (non-plastic) 

2. Recycled Aggregate Base: 
a. Pulverized existing asphalt or concrete paving mixed uniformly with existing aggregate base. 
b. Conform to following gradation: 

1) Sieve    Percent by Weight Passing Sieve 
a) 2 Inch   100 
b) 1-1/2 inch  85 – 100 
c) 3/4 inch   60 – 80 
d) No. 4    30 – 50 
e) No. 200   5 – 12 
f) 50 mm   100 
g) 38 mm   85 – 100 
h) 19 mm   60 – 80 
i) No. 4    30 – 50 
j) No. 200   5 – 12 
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c. Quality Requirements as established by testing: 
1) R-value:  70 minimum. 
2) Sand Equivalent:  25 minimum. 
3) Durability Index:  35 minimum. 

C. Asphalt Cement Primer:  Meet requirements of ASTM D 2027, MC 70, plus or minus one grade. 

D. Tack Coat:  Emulsified asphalt meeting requirements of either ASTM D 977, Grade SS-1H, or 
ASTM D 2397, Grade CSS-1H. 

E. Pavement: 
1. Asphalt Cement: 

a. Meet requirements of ASTM D 3381, Viscosity grade (Original Asphalt) as follows: 
1) AC5 in cold climatic conditions. 
2) AC10 in moderate climatic conditions. 
3) AC20 in hot climatic conditions. 

2. Aggregates: 
a. Fine to coarse mineral aggregates with wear less than 40 percent as determined by 

ASTM C 131 and mineral filler suitable for pavement meeting following gradation 
requirements: 
1) Sieve   Percent by Weight Passing Sieve 

a) 1/2 inch  100 
b) 3/8 inch  85 – 100 
c) No. 4   65 – 80 
d) No. 8   50 – 60 
e) No. 30  25 – 40 
f) No. 80  18 – 30 
g) No. 200  3 – 8 
h) 3 mm   100 
i) 9.5 mm  85 – 100 
j) No. 4   65 – 80 
k) No. 8   50 – 60 
l) No. 30  25 – 40 
m) No. 80  18 – 30 
n) No. 200  3 – 8 

b. Up to 15 percent by weight of total aggregates may consist of pulverized, recycled asphalt 
cement concrete pavement, providing aggregate grading requirements are met. 

2.2 MIXES 

A. Central plant hot mix. 

B. Develop mix design according to Marshall Method to achieve optimum asphalt content as shown by 
test data curves based on testing samples containing 1/2 percent increments of asphalt content.  
Samples shall include minimum of two with asphalt content above optimum and two with asphalt 
content below optimum. 
1. Make tests in accordance with ASTM D 1559 and ASTM D 1075 (50 blow count Marshall). 
2. Final design shall meet following criteria: 

a. Stability:  1200 pounds 545 kg minimum. 
b. Flow:  8 minimum, 18 maximum. 
c. Air voids:  2 percent minimum, 4 percent maximum. 
d. Voids in mineral aggregate:  15 percent minimum. 
e. Asphalt cement by weight of total:  5 percent minimum. 
f. Dry Strength:  200 psi 975 kg per sq m. 
g. Index of Retained Strength:  75 percent. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Survey and stake parking surfaces to show grading required by Contract Documents. 

B. Sub-Grade: 
1. Finish grade parking surface area to grades required by Contract Documents. 
2. Compact sub-grade as specified in Section 31 2323. 

C. Pre-emergent Herbicide: 
1. Apply to prepared subgrade dispersed in liquid.  Concentrate shall be such that Manufacturer's 

full recommended rate of chemical will be applied to every 1000 sq ft 100 sq m and liquid will 
penetrate a minimum of 2 inches 50 mm. 

2. Application shall be no more than one day before installation of base. 
3. Take necessary precautions to protect adjoining property and areas designated for planting on 

building site. 

3.2 INSTALLATION 

A. Tolerances: 
1. Sub-Grade:  0.00 inchesmm high.  Measure using string line from curb to curb, gutter, flat 

drainage structure, or grade break. 
2. Base: 

a. Base shall be 6 inches 150 mm thick minimum after compaction, except where shown 
thicker on Drawings. 

b. Measure using string line from curb to curb, gutter, flat drainage structure, or grade break. 
3. Paving: 

a. Apply asphaltic concrete paving in single lift 3 inches 75 mm thick minimum after 
compaction, except where shown thicker on Drawings.  Paving thicker than 3 inches 75 mm 
may be applied in two lifts, the first 2 inches 50 mm thick minimum and the second 1-1/2 
inches 38 mm thick minimum. 

b. Paving adjacent to cast-in-place concrete site elements shall be between 1/4 inch 6 mm 
higher than concrete and flush with concrete. 

c. Surface texture of hand worked areas shall match texture of machine-laid areas. 

B. Base: 
1. If roller is smaller than 8 ton 7260 kg, lay gravel and compact in two courses. 
2. Compact as specified in Section 31 2323. 
3. Priming:  Prime base with application of 0.2 to 0.5 gallons 2 to 5 liters of asphalt cement primer 

per square yardmeter if pavement will be laid more than three days after compaction of base, or if 
precipitation is anticipated between completion of compaction of base and laying of pavement. 

4. Recompact unprimed base if it receives precipitation before pavement is laid. 
5. Remove or repair improperly prepared areas as directed by Architect. 

C. Asphalt Paving: 
1. Tack coat vertical concrete surfaces that will be in contact with paving. 
2. Uniformly mix materials so aggregate is thoroughly coated with asphalt. 
3. Place at temperatures between 250 and 325 deg F 120 and 163 deg C with a self-propelled 

laydown machine. 
4. Longitudinal bituminous joints shall be vertical and properly tack coated if cold.  Transverse joints 

shall always be tack coated. 
5. Compaction: 

a. Compact asphalt paving to 96 percent minimum.  Determine percent compaction by dividing 
density of test cores as determined by either ASTM D 1188 or ASTM D 2726 by laboratory 
compacted density as determined by ASTM D 1559.  Maximum total air voids in completed 
asphaltic concrete shall be 8 percent as determined by ASTM D 2041. 



280432.3 August 2008 Department of Natural Resources 

Asphalt Paving - 19 - 32 1216 

b. Roll with powered equipment capable of obtaining specified density. 
c. Begin breakdown rolling immediately after asphalt is placed when asphalt temperature is at 

maximum.  Complete breakdown rolling before mix temperature drops below 240 deg F 115 
deg C.  Complete handwork compaction concurrently with breakdown rolling. 

d. Complete intermediate rolling as soon as possible after breakdown rolling and before mix 
temperature drops below 185 deg F 85 deg C.  Do not roll paving for compaction purposes 
after asphalt temperature falls below 185 deg F 85 deg C. 

e. Execute compaction so visibility of joints is minimized.  Complete finish rolling to improve 
asphalt surface as soon as possible after intermediate rolling and while asphalt paving is still 
warm.  Do not use vibration for finish rolling. 

6. Surface shall be uniform with no 'birdbaths.'  Leave finished surfaces clean and smooth.  
Variations from specified grades shall not exceed 1/2 inch 13 mm. 

3.3 FIELD QUALITY CONTROL 

A. Field Tests:  When tested with 10 foot 3 meter straight edge, surface of completed work shall not 
contain irregularities in excess of 1/4 inch 6 mm. 

B. Laboratory Tests: 
1. Arranage and pay for an independent testing laboratory, approved by the Project Manager, and 

select test locations, an equal number from near edges of paving and at random in field. 
2. Arrange for selected laboratory to make tests after completion of work of this Section.  After 

testing, repair test locations (with same material) as necessary and remove and replace work not 
in compliance with Contract Documents at no additional cost to Owner. 

3. Testing laboratory will perform one test series for every 20,000 sq ft 1,800 sq M of parking. 
a. Tests reports will show compliance with Contract Documents regarding type of sub base, 

depth and density of base, depth and density of paving, and in materials used.  Reports will 
also give test procedures used by testing laboratory. 

b. Testing laboratory will forward three copies of test report to Architect. 
c. All spills, spotting, or soiling of asphalt or liquid emulsion on concrete, sidewalks, curbs, 

wateways, buildings, etc., will be cleaned off thoroughly to Owner’s satisfaction and will 
require approval by the Project Manager. 

END  OF  SECTION
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SECTION  32 1723 

PAVEMENT  MARKINGS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Furnish material and apply pavement and curb markings as described in Contract Documents. 

1.2 QUALITY ASSURANCE 

A. Regulatory Requirements:  Paint handicap spaces to conform to ADA Standards and local code 
requirements. 

1.3 FIELD CONDITIONS 

A. Ambient Conditions: 
1. Apply only on dry surfaces, during favorable weather, and when damage by rain, fog, or 

condensation not anticipated. 
2. Latex Paint: 

a. Atmospheric temperature above 50 deg F 10 deg C. 
b. When temperature is not anticipated to drop below 50 deg F 10 deg C during drying period. 

3. Alkyd or Chlorinated Rubber Paint: 
a. Atmospheric temperature above 40 deg F 4 deg C. 
b. When temperature is not anticipated to drop below 40 deg F 4 deg C during drying period. 

PART 2 - PRODUCTS 

2.1 MATERIAL 

A. Paint: 
1. Non-reflectorized. 
2. Types: 

a. Acrylic Latex for uncured paving. 
b. Alkyd or chlorinated rubber for cured paving. 

3. Colors: 
a. Yellow:  Parking stripes, crosswalk stripes, and safety markings. 
b. Blue And White:  Handicapped markings. 
c. Red:  Fire lanes and no parking zones. 

4. Type Two Acceptable Products: 
a. 442XX Traffic Marking Paint by ICI Devoe, Cleveland, OH  www.devoepaint.com. 
b. Set-Fast Traffic Marking Paint by Sherwin-Williams, Cleveland, OH  www.sherwin-

williams.com 
c. Equal as approved by Architect before application.  See Section 01 6200. 

B. Preformed Thermoplastic: 
1. Reflectorized. 
2. Colors: 

a. Yellow:  Parking stripes, crosswalk stripes, and safety markings. 
b. Blue And White:  Handicapped markings. 
c. Red:  Fire lanes and no parking zones. 
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3. Category Four Approved Product.  See Section 01 6200 for definitions of Categories. 
a. Premark Plus by Flint Trading Inc, Thomasville, NC  www.flinttrading.com. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Do not apply acrylic latex system until paving has cured 7 days minimum.  Do not apply alkyd or 
chlorinated rubber systems until paving has cured 3 months minimum. 

B. Surfaces shall be dry and free of grease and loose dirt particles.  Scrape and wire brush chipped or 
damaged paint on existing curbs. 

C. Perform layout with chalk or lumber crayon only. 

3.2 APPLICATION 

A. Tolerances: 
1. General:  Make lines parallel, evenly spaced, and with sharply defined edges. 
2. Line Widths: 

a. Plus or minus 1/4 inch 6 mm variance on straight segments. 
b. Plus or minus 1/2 inch 13 mm variance on curved alignments. 

B. Provide two coat application, each coat applied at 150 sq ft per gal.  Apply second coat after three 
hours minimum or when first coat is thoroughly dried, whichever is longer. 

3.3 CLEANING 

A. Remove drips, overspray, improper markings, and paint material tracked by traffic by sand blasting, 
wire brushing, or other method approved by Architect before performance. 

END  OF  SECTION 
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